
Page 1 of 9 

 

Circus Ronaldo Da Capo technical arrangements 

 

 

 
CIRCUS RONALDO 

Da Capo 

 
Version 4.4 - Updated 07/05/2025 

Capacity: 370 + 15 guest places 

  

 

 

 

 

 

 

 

 

 

 

 



Page 2 of 9 

 

Circus Ronaldo Da Capo technical arrangements 

Inhoud 
1 INTRODUCTION ............................................................................................................................... 3 

1.1 Contacts Da Capo ................................................................................................................... 3 

1.2 Frans Brood Productions ........................................................................................................ 3 

2 FACILITIES BY THE ORGANISER ........................................................................................................ 4 

2.1 Terrain: surface ....................................................................................................................... 4 

2.1.1 Terrains that are NOT permitted ........................................................................................ 4 

2.1.2 Terrains that are permitted ................................................................................................ 4 

2.2 Terrain: surface area............................................................................................................... 4 

2.3 Electricity connection ............................................................................................................. 5 

2.4 Connection for drinking water ............................................................................................... 5 

2.5 Garbage container .................................................................................................................. 5 

2.6 Toilets and sanitary facilities .................................................................................................. 5 

2.7 Heating of the tent ................................................................................................................. 5 

2.8 Stagehands ............................................................................................................................. 6 

2.9 Forklift .................................................................................................................................... 6 

2.10 Permits ................................................................................................................................... 6 

2.11 Permanence/surveillance ...................................................................................................... 7 

2.12 Extra stagehand ...................................................................................................................... 7 

2.13 Reception of the public .......................................................................................................... 7 

2.14 Bar .......................................................................................................................................... 7 

3 MISCELLANEOUS ............................................................................................................................. 7 

3.1 Side activities ......................................................................................................................... 7 

3.2 Advertising ............................................................................................................................. 7 

3.3 Changes to the performance ................................................................................................. 8 

3.4 Costs of utilities ...................................................................................................................... 8 

3.5 Disabled persons .................................................................................................................... 8 

3.6 Liability ................................................................................................................................... 8 

3.7 Transport ................................................................................................................................ 8 

3.8 Plan of the tent ...................................................................................................................... 9 

 

 

  



Page 3 of 9 

 

Circus Ronaldo Da Capo technical arrangements 

1 INTRODUCTION 

This technical sheet forms an integral part of the contract between the company Circus 

Ronaldo, hereinafter referred to as ‘the company’, and the organiser of the show, here-

inafter referred to as ‘the organiser’. In order to guarantee a smooth and pleasant col-

laboration, it is therefore advisable to contact the relevant Circus Ronaldo managers 

immediately in case of doubt or ambiguity. 

The technical arrangements relating to the show Da Capo, regarding construction, set-

up, safety standards, entry of the public, etc., must also be made in advance. 

1.1 Contacts Da Capo 

Name:  David Ronaldo 

Function:  production 

GSM:  +32 477 35 21 43 

E-mail:  david@circusronaldo.be 

 

Name:  Nanosh Ronaldo 

Function:  general and technical management 

GSM:  +32 499 41 20 76 

 

Name:  Lesley Verbeeck 

Function:  Business management 

GSM:  +32 489 20 95 24 

E-mail:  lesley@circusronaldo.be 

 

1.2 Frans Brood Productions 

For more information about the current range of Circus Ronaldo, you can always con-

tact Frans Brood Productions, who are for all time responsible for the contract negoti-

ations. 

 

Name:  Frans Brood Productions 

Address:   Land van Waaslaan 82, 9040 Gent [Ghent] [Belgium] 

Phone:   +32 9 234 12 12 

Email:   info@fransbrood.com 
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2 FACILITIES BY THE ORGANISER 

2.1 Terrain: surface 

The organiser provides a terrain with firm ground, which is easily accessible for heavy 

transport such as truck-trailer combinations [20 meter [20,87 yards]/30 tons]. The terrain 

must also be accessible in bad weather. 

The organiser is responsible for indicating underground pipes [e.g. electricity, water, 

etc.] before the company arrives. 

The access road must be at least 4 metres wide with a clear height of also 4 metres. In 

case of doubt about accessibility, it is advisable to provide a photo of the access road, 

preferably with the indication of height and width measurements, to the company. 

If the terrain is not accessible due to weather conditions, the organiser must provide a 

new location. 

The terrain must be completely free from the date of arrival. 

 

2.1.1 Terrains that are NOT permitted 

▪ A terrain that turns into mud or floods in bad weather; 

▪ A dusty terrain; 

▪ A sandy terrain; 

▪ A sloping terrain. 

 

2.1.2 Terrains that are permitted 

▪ Cobblestones, paving stones & asphalt are ideal. 

▪ For the show Da Capo, the tent can be fully secured to the wagons that are in a 

circle around the tent; no ground anchors need to be placed. 

▪ However, if this is not permitted by local legislation, anchors must be placed and 

the organiser is responsible for removing and replacing cobblestones or drilling 

holes in the asphalt. 

▪ We advise against grass areas. 

The decision on the terrain is always made in consultation with Circus Ronaldo. In case 

of doubt, a location visit can take place. 

2.2 Terrain: surface area 

The tent has a diameter of 24 metres [26.25 yards] without tension ropes and a diameter 

of 32 metres [34.99 yards] with tension ropes. In ideal conditions, a surface area of at 

least 45 metres [49.22 yards] by 50 metres [54.68 yards] is required for the placement of 

the tent and caravans. The maximum height of the tent is ± 12 metres [13.13 yards]. 
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Adjustments are possible after consultation with the person responsible for Circus 

Ronaldo. 

The organiser is responsible for investigating local legislation regarding mandatory ac-

cess routes for fire brigades and the necessary safety distances, additional safety space 

and layout of the terrain. 

2.3 Electricity connection 

On arrival of the company, one of the following power supplies must be present on the 

playing area: 

1 x 125A 3x 400V + N 

This power supply must remain fully available until the departure of the company. 

Preferably no alternator is offered. If there is no other option, the generator must be 

electronically stabilised. Mechanically stabilised generators are not suitable. Electricity 

must be provided day and night at the location to supply all caravans with power. 

2.4 Connection for drinking water 

A connection [preferably of the brand ‘Gardena’] with drinking water must be available 

on the playing area upon arrival of the company. 

This water supply must remain fully available to the company until after departure. 

2.5 Garbage container 

A large garbage container [no bags] must be available on the playing area upon arrival 

of the company. This container must remain fully available to the company until after 

Circus Ronaldo has left. The company would like to have the option of sorting waste 

[PMD [plastic and/or metal packaging and beverage cartons], residual, paper/cardboard]. 

2.6 Toilets and sanitary facilities 

Upon arrival of the company, clean toilets and showers with hot water must be pro-

vided in the immediate vicinity of the site. These must be available 24 hours a day until 

the departure of the company, which is the day after the dismantling day. Given the 

size of the company, please provide a minimum of 2 showers and 2 toilets exclusively 

for the company. 

2.7 Heating of the tent 

If the temperature in the tent is less than 15 degrees Celsius [59 degrees Fahrenheit], the 

organizer must provide heating with the necessary power supply. 

The rental of the heating and the costs for the consumption of water and electricity are 

borne by the organizer. 
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2.8 Stagehands 

The organizer provides 8 motivated people to help with the construction and disman-

tling. They must be permanently present in full according to the schedule below and 

preferably have experience in tent and grandstand construction. This involves physical 

work, possibly operating a pneumatic hammer and standing 2 meters high on a ladder. 

It is mandatory to wear suitable work clothes, work shoes and gloves and to provide 

protection in case of rain. 

Schedule 

▪ Arrival: 3 days before the day of the first performance, placement of the vehicles        

and drawing of the tent. 

▪ Set-up: 2 days before the day of the first performance, starting at 09:00 a.m. 

▪ Duration: ± 8 working hours [may be longer in unforeseen circumstances] 

▪ Dismantling: 1 day after the last performance, starting at 09:00 a.m. 

▪ Duration: ± 6 working hours [may be longer in unforeseen circumstances]. 

Please note: The date of arrival may vary for the performance , we will inform the or-

ganization of the day of arrival & departure no later than 2 months in advance. 

This means that the electricity and water connections must be present as described in 

2.3 and 2.4. The showers and toilets must also be accessible from the arrival of the 

technicians, and remain available until the day after the dismantling. 

On the day of arrival, one technician from the organization must be present to discuss 

the layout of the site with the Circus Ronaldo technicians. The caravans will then be 

placed and the tent will be measured out by the Circus Ronaldo technicians. The masts 

will also be straightened and the first preparations will be made. 

2.9 Forklift 

A forklift truck (Diesel fueled) is necessary during the set-

up and dismantling with a lifting capacity of minimum 

3500 kg. Preferably it should already be on site the evening 

before the set-up. It will be used to lift the podium & scen-

ery elements to a height of 3.80m. A telescopic handler is 

not suitable, as there is insufficient room for it in the tent. 

If you have any questions, please contact Nanosh 

Ronaldo.  The forklift truck should be suitable for the terrain the circus is built on. 

2.10 Permits 

The organizer must be in possession of the necessary approved contracts and permits 

with the municipal authorities, police and fire brigade. In the absence of contracts and 

permits, the organizer cannot invoke force majeure. 
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The tent has a capacity of 390 seats. 

2.11 Permanence/surveillance 

During the performance, at least 1 person from the organisation must be permanently 

present at the entrance of the tent for the reason of guarding the material, the tent 

and the caravans. 

The company is authorised to request the presence of a guard from the organiser at 

any time, both during the preparation and during the performance days, if the company 

deems this necessary. 

The costs for this are always borne by the organiser. 

2.12 Extra stagehand 

One person with a good physical condition and a strong back must be present at each 

performance, in order to push a number of carts around the tent and move set pieces 

during the performances. It is preferable that it always concerns the same person. 

2.13 Reception of the public 

The organisation must also provide 4 people to guide the public. 

2.14 Bar 

There is currently no drinking facility provided, but this may change. 

3 MISCELLANEOUS 

3.1 Side activities 

If side activities are linked to this performance[s], they may under no circumstances 

compromise the artistic performance of the company. In addition, approval must al-

ways be requested in advance from the general manager of Circus Ronaldo for each 

side activity. 

If the organiser causes noise pollution with side activities outside the circus tent during 

the circus performance, the general manager has the right to stop the performance 

early. 

The performance is suitable for adults, possibly accompanied by children. 

3.2 Advertising 

The organiser may under no circumstances place advertising for sponsors, neither in or 

on the circus tent, nor on the caravans or in the immediate vicinity thereof. 

The reasons for this are of an strictly aesthetic nature. 
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3.3 Changes to the performance 

The organizer cannot make any changes to the performance under any circumstances. 

3.4 Costs of utilities 

All costs for utilities are always borne by the organizer. 

3.5 Disabled persons 

The performance is accessible for 4 wheelchair users [1 wheelchair = 1.5 places]. The 

organizer must inform the general manager of Circus Ronaldo in good time of the num-

ber of reserved places for disabled persons. 

3.6 Liability 

If the organizer does not comply with one of the above conditions, Circus Ronaldo can 

no longer be held liable for any material or physical damage. 

3.7 Transport 

License plate Tractor Trailer [+ length in meters] License plate 

DRT-336 Mercedes 1417 Caravan [9,5] Q-ALU-643 

106-BFG Mercedes 817 Caravan [6] UTM-506 

108-BFG Mercedes 1831 Low loader [6] Q-AQZ-111 

1-HBR-298 Mercedes 2228 Caravan [9] 1-QCS-619 

2-EVP-860 MAN Krone [7,80] Q-ANU-772 

1-XUG-373 Citroën C25 Caravan [4]  

2-ENG-856 Mercedes sprinter Caravan [3] Q-ASM-707 

1-GQB-274 Mercedes sprinter Caravan Tabbert [6]  
Caravan [4] 

Q-AMH-364 

UUP-827 

2-DWX-002 Mercedes Vito Caravan [4] UUP-828 

2-BCR-742 Mercedes Caravan [4] UKA-971 
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3.8 Plan of the tent 

 


